

RFP 17/29 Playground Conversion to Rubber Mulch at Various Locations

ABCreative St. Louis, MO		
Location—in order of priority	Price per Area	Total Per Location
Grant	\$18,471.00	\$18,471.00
Cedar Ridge	\$55,220.00	\$55,220.00
Shepard 1.S.W. of asphalt-3 wing climber	\$8,255.00	\$56,149.00
2. N. of asphalt	\$29,765.00	
3. Swings	\$18,129.00	
Rock Bridge Elementary		
1. Swings	\$43,617.00	\$112,001.00
2. E. of asphalt	\$68,384.00	
Benton	\$71,422.00	\$71,422.00
New Haven		
1. E. of asphalt	\$70,812.00	\$128,021.00
2. N. of asphalt	\$57,209.00	
Ridgeway	\$69,726.00	\$69,726.00
Parkade		
1. Front of building	\$13,117.00	\$79,834.00
2. Swings in asphalt	\$16,081.00	
3. N. of asphalt	\$50,636.00	
Russell		
1. S. of asphalt	\$36,962.00	\$107,490.00
2. N.E. multi unit	\$16,486.00	
3. S.E. multi unit	\$16,445.00	
4. Lower swings	\$37,597.00	
Fairview		
1. Pre-K	\$33,286.00	\$92,813.00
2. S. of asphalt	\$59,527.00	
West Blvd.		
1. 2 Multi-units	\$28,758.00	\$40,708.00
2. P re-K	\$11,950.00	
Paxton	\$62,612.00	\$62,612.00
Mill Creek		
1. W. of aspahl	\$10,777.00	\$132,737.00
2. W. swings	\$30,053.00	
3. Central row	\$30,572.00	
4. E. row	\$61,335.00	
Field		
1. Pre-K	\$14,020.00	\$41,074.00
2. Big one	\$27,054.00	
Alpha Hart		
1. Pre-K	\$22,783.00	\$111,726.00
2. Rear	\$88,943.00	
Derby Ridge		
1. E. one	\$55,733.00	\$111,105.00
2. W. one	\$55,372.00	
Midway		
1. Swings	\$17,211.00	\$59,571.00
2. S., S.W. of asphalt	\$22,348.00	
3. S. of swings	\$20,012.00	
Blue Ridge		
1. 1-5 th grade	\$62,699.00	\$134,624.00
2. Kindergarten	\$61,340.00	
3. Pre-K	\$10,585.00	
Discount if Awarded All		-\$33,000.00

Unit Prices:

Drains installed & backfilled w/ 1” clean gravel	
-4” slotted pipe with sock	\$39.00 /ln. ft.
-4” sch. 35 SDR	\$39.00 /ln. ft.
Weed Barrier installed	\$0.36 /sq. ft.
Removal of mulch	\$5.30 /sq. ft.
Plastic timbers & borders installed	\$9.45 /sq. ft.
Swing/slide mats installed	\$0.00 /each
Gravel installed for base	\$31.00 /ton
Top soil installed	\$56.00 /cubic yard
Grass seed and straw	\$0.33 /sq. ft.